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J13 C.E. Kelly Support Facility Site 62 Wastewater 
Collection System 

J13.1 C.E. Kelly Support Facility Overview 
The mission of C.E. Kelly Support Facility is to provide logistical and engineering support to military 
facilities within a defined area of support. The host command is the U.S. Army Reserve Command.  
Major tenants include: 

• 99th RSC 

• Army and Air Force Exchange Service 

• Commissary 

• Federal Aviation Administration 

• General Services Administration 

• Training Support Battalion 

The C.E. Kelly Support Facility consists of four (4) separate installations; these are: (1) Main Post, 
(2) Site 62, (3) Site 63, and (4) Neville Island.  The Main Post is located approximately 12 miles 
Southwest of Pittsburgh, PA.  The Main Post consists of approximately 118 acres.  There are a total 
of 51 buildings, enclosing a combined 246, 876 square feet.  Site 62 is also approximately 12 miles 
Southwest of Pittsburgh, PA, and 3 miles from the Main Post.  Site 62 consists of approximately 13 
acres.  There are a total of 7 buildings, enclosing a combined 15, 517 square feet.  Site 63 is 
approximately 14 miles Southwest of Pittsburgh, PA, and 5 miles from the Main Post.  Site 63 
consists of approximately 22 acres.  There are a total of 14 buildings, enclosing a combined 24, 308 
square feet. Neville Island is located approximately 6 miles West of Pittsburgh, PA, and 20 miles 
from the Main Post. Neville Island consists of approximately 15 acres.  There are a total of 15 
buildings, enclosing a combined 53, 560 square feet. 

C.E. Kelly Support Facility has a total population of about 485 people, including military and 
civilians, with a combined payroll of about $12 million per year.  

There are no major capital improvement projects projected for the next 5 years. 

J13.2 Wastewater Collection System Description 

J13.2.1 Wastewater Collection System Fixed Equipment Inventory 
The C.E. Kelly Support Facility Site 62 wastewater collection system consists of all appurtenances 
physically connected to the collection system from the point in which the collection system enters the 
Base, and/or Government ownership currently starts, to the point of demarcation defined by the real 
estate instruments.  Generally, the point of demarcation will be the building footprint.  The system 
may include, but is not limited to, sanitary sewer lines and manholes.  The following description and 
inventory is included to provide the Offeror with a general understanding of the size and 
configuration of the collection system.  The inventory is assumed to be approximately 90 percent 
complete.  The Offeror shall base the proposal on site inspections, information in the bidders library, 
other pertinent information, and to a lesser degree the following description. Under no circumstances 
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shall the successful Contractor be entitled to any rate adjustments based on the accuracy of the 
following description and inventory. 

J13.2.1.1 Description 
The wastewater collection system at Site 62 consists of approximately 1,500 linear feet of gravity 
flow sewer lines not including service connections to buildings.  Wastewater collection pipes consist 
of vitrous clay pipe and PVC pipe, ranging in size from four to six inches in diameter.  There are 
approximately seven sanitary manholes associated with the sanitary sewer collection system.  The 
majority of the sanitary manholes are constructed of concrete, with the lesser made of brick, all with 
open-pick-hole type covers.  All wastewater at the site collects to one point, where it out falls to the 
Collier Municipal Authority sanitary sewer system. 
 
The wastewater stream is principally from domestic wastewater with smaller and/or intermittent 
contributions from non-domestic sources.   
 
The Site 62 wastewater collection system contains no lift stations, and therefore no forced mains.  
 

J11.2.1.2 Inventory  
Table 1 provides a general listing of the major collection system fixed assets for the C.E. Kelly 
Support Facility Site 62 wastewater collection system included in the purchase. The system will be 
sold in as “as is, where is” condition without any warranty, representation, or obligation on the part of 
Government to make any alterations, repairs, or improvements.  Ancillary equipment attached to, and 
necessary for, operating the system, though not specifically mentioned herein, is considered part of 
the purchased utility 

TABLE 1 
Fixed Inventory 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

 

Item 

Size 

(in.) 

  

Quantity  

 

Unit 

Approximate Year 
of Construction  

Vitrous Clay Pipe    4 390 lf 1955 

Vitrous Clay Pipe    6 115 lf 1955 

PVC Pipe    6 1,500 lf 1997 

Sanitary Sewer Manholes - concrete 24     7 ea 1997 

Sanitary Sewer Manholes - brick 24     3 ea 1955 

PVC = polyvinyl chloride     
lf = linear feet     
ea = each     
 
 

J13.2.2 Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment and tools prior to submitting a bid.  
Offerors shall make their own determination of the adequacy of all equipment and tools.  The 



C.E. KELLY SUPPORT FACILITY SITE 62  UTILITY SYSTEMS PRIVATIZATION 

 3

successful Contractor shall provide any and all equipment, vehicles, and tools, whether included in 
the purchase or not, to maintain a fully operating system under the terms of this contract. 

TABLE 2 
Spare Parts 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Qty Item Make/Model Description Remarks 

 None Identified    

 

TABLE 3 
Specialized Equipment and Vehicles 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Description Quantity Location Maker 

None Identified    

 

J13.2.3 Wastewater Collection System Manuals, Drawings, and Records 
Inventory 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Qty Item Description Remarks 

 Water and Wastewater 
Utility System 

Water and Wastewater Utility System 
Scale: 1” = 50’ 

 

 

J13.3 Specific Service Requirements 
The service requirements for the C.E. Kelly Support Facility Site 62 wastewater collection system are 
as defined in Section C, Description/Specifications/Work Statement.  

J13.4 Current Service Arrangement 
The Collier Township Municipal Authority provides wastewater treatment for the C.E. Kelly Support 
Site 62 Post at the rate of approximately 1,000 gallons per day maximum and 0.27 million gallons 
(MG) per year. 

As noted in Section J13.1, there are no key projects planned for the Site 62 that will increase the total 
square footage of buildings on Base. 



C.E. KELLY SUPPORT FACILITY SITE 62  UTILITY SYSTEMS PRIVATIZATION 

 4

Site 62 is located within the corporate limits of Collier Township, and is included within a sewer 
Certificate of Public Convenience and Necessity held by the Collier Township.  As required by this 
contract, the Contractor shall demonstrate the ability to meet and shall establish the requirements to 
provide wastewater service to the C.E. Kelly Support Facility Site 62. 

J13.5 Secondary Metering 
The Base may require secondary meters for internal billings of their reimbursable customers, utility 
usage management, and energy conservation monitoring. The Contractor shall assume full ownership 
and responsibility for existing and future secondary meters IAW Clause C.3. 

J13.5.1 Existing Secondary Meters 
 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings once a month for all 
secondary meters IAW paragraph C.3 and J13.6 below. 

TABLE 5 
Existing Secondary Meters 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Meter Location  Meter Description 

None identified  

 

J13.5.2 Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Clause C.13, Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Clauses C.3 and J13.6 below. 

TABLE 6 
New Secondary Meters 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Meter Location  Meter Description 

None Identified  

 

J13.6 Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 
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2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

• Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all identified secondary meters.  The Contractor’s monthly meter reading 
report will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer. Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 

 

J13.7 Infiltration and Inflow (I&I) Projects 
IAW C.3, Utility Service Requirement, the following projects have been implemented by the 
Government for managing and monitoring I&I. 

• None 

J13.8 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the C.E. Kelly Support 
Facility Site 62 boundaries. 

J13.9 Off-Installation Sites 
The Main Post, Neville Island, and Site 63 are off-installation sites, but are not associated with this 
scope. 

J13.10 Specific Transition Requirements 
IAW Clause C.13, Transition Plan, Table 7 lists service connections and disconnections required 
upon transfer of the C.E. Kelly Support Facility Site 62 wastewater collection system. 

 
 

 

 

TABLE 7 
Service Connections and Disconnections 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Location  Description 

None Identified  
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J13.11 Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the C.E. Kelly Support Facility Site 62 Wastewater Collection System.  If the utility system is 
sold, the Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewal and Replacement Plan process and will be recovered through Schedule L-3.  Renewal and 
Replacement projects will be recovered through Sub-CLIN AC. 

TABLE 8 
System Deficiencies 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Project Location  Project Description 

None Identified  

 

J13.12 Wastewater Collection System Points of 
Demarcation 
The point of demarcation is defined as the point on the wastewater collection pipe where ownership 
changes from the Grantee to the building owner.  This point of demarcation will typically be at the 
point the utility enters a building structure. Table 9 identifies the type and general location of the 
point of demarcation with respect to the building for each scenario.  Table 10 lists anomalous points 
of demarcation that do not fit any of the scenarios of Table 9.  Table 11 includes any parcels of land 
that the Grantee will need to be granted exclusive use under the right-of-way.   

 

 

 

 

 

 

TABLE 9  
Points of Demarcation 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Point of Demarcation Applicable Scenario Sketch 
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Point of Demarcation Applicable Scenario Sketch 

Point where the service line 
enters the structure 

 

 

 

Sewer system flow meter is  located 
on the service line entering the 
structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Flow
Meter

Point of demarcation is the 
cleanout device.  if within 10’ 
of the building perimeter 

No flow meter exists and a sewer 
system cleanout is located within 10 
feet of the building perimeter on the 
service line. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Pipe
Cleanout

 
Point where the service line 
enters the structure 

Note: A new cleanout device 
should be installed within 10’ 
of building during any 
stoppage or maintenance 
action. This will then become 
the new point of demarcation.   

No flow meter or cleanout exists on 
the service line entering the 
structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

 

TABLE 10  
Anomalous Points of Demarcation 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Building No. Point of Demarcation Description 

None  

 

TABLE 11 
Plants 
Wastewater Collection System, C.E. Kelly Support Facility Site 62 

Description Facility 
Number 

State Coordinates Other Information 

None    
 


